
USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #1 - Check Dams

Scenario Description:
Typical setting is on a 40-acre pasture/hayland field having a slope of 5 to 10 percent where ephemeral gullies have formed.  Typical 
installation consists of stabilizing/regrading the gully and installing six check dams with a top width of 3', average height of 2.5', 19' length, 
and 2:1 side slopes, ; containing an average of 21 tons of rock for a total of 126 tons. The check dams are underlain with geotextile fabric.  
Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as water quality degradation and soil 
erosion-concentrated flow erosion.

Before Situation:
The operator presently has erosion gullies forming and/or worsening on the farmland and impacting the useable area and the downstream 
water quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading 
water quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed vegetation 
of disturbed areas use Critical Area Planting (342).

Scenario Feature Measure: Tons of rock installed

Scenario Typical Size: 126

Scenario Unit: Ton

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,602.20 Scenario Cost/Unit: $44.46

Cost Details (by category):

Equipment/Installation

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.42 160 $227.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 8 $141.76

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$56.60 84 $4,754.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #2 - Embankment, Pipe <= 6"

Scenario Description:
An earthen embankment dam with a principal spillway pipe of 6 inches or less. Assessment shows anti-seep collars or sand diaphragms are 
not required. To stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, 
and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water 
require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a typical amount of earthfill of 
2,000 cubic yards, and 80 feet of pipe 6" PVC pipe with a canopy inlet. A small, non-lined plunge pool protects the outlet channel. Disturbed 
areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and 
water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 2,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,753.84 Scenario Cost/Unit: $4.88

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 5 $534.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 2000 $7,360.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 20 $96.60

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 5 $112.00

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.48 20 $469.60

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 10 $177.20

Materials

980Pipe, PVC, 6", SCH 40 Materials:  - 6" - PVC - SCH 40 - ASTM D1785 Foot $6.57 80 $525.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84

410 - Grade Stabilization Structure (Embankment, Pipe <= 6") -  Page 1 of 1

FY2015 - Compiled 1/12/2015



USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #3 - Embankment, Pipe 8"-12"

Scenario Description:
An earthen embankment dam with a principle spillway pipe between 8 and 12 inches, anti-seep collars or sand diaphragm, and excavated 
plunge pool basin.  Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or 
advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and 
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical 
amount of earthfill of 2,500 cubic yards, 90 feet of 10" pace, pipe with a canopy inlet, and 3 cubic yard sand diaphragm.  A non-lined plunge 
pool protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil 
erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 2,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,212.18 Scenario Cost/Unit: $5.68

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 10 $1,068.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 2500 $9,200.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 29 $140.07

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 10 $224.00

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.48 30 $704.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 30 $531.60

Materials

1351Pipe, PVC, 10", SCH 80 Materials:  - 10" - PVC - SCH 80 - ASTM D1785 Foot $18.08 90 $1,627.20

976Pipe, PVC, 2", SCH 40 Materials:  - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.36 60 $81.60

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$30.12 3 $90.36

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick-
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $66.11 1 $66.11
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USDA-Natural Resources Conservation Service Arkansas

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #4 - Embankment, Pipe >12"

Scenario Description:
An earthen embankment dam with a principle spillway pipe greater than 12 inches. Installed to stabilized the grade and control erosion in 
natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution 
hazards.  Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to 
control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 2,500 cubic yards, smooth steel drop inlet principle 
spillway with a 7 ft riser and 90 ft barrel, and 82 Square feet of anti-seep collars. A  rock lined plunge pool protects the outlet channel. 
Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow 
erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 2,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,840.64 Scenario Cost/Unit: $7.14

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 129 $623.07

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast-in-placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$101.15 1 $101.15

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 13 $1,388.40

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 2500 $9,200.00

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast-in-placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$319.58 2 $639.16

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.48 38 $892.24

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 13 $291.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 42 $744.24

Materials

1357Pipe, Steel, 16", Std Wt, USED Materials:  - USED - 16" - Steel Std Wt Foot $29.61 7 $207.27
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Materials

1356Pipe, Steel, 12", Std Wt, USED Materials:  - USED - 12" - Steel Std Wt Foot $22.45 90 $2,020.50

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.82 30 $24.60

1047Steel, Plate,  ⅛" Flat Steel Plate,  ⅛" thick, materials only. Square 
Foot

$4.53 82 $371.46

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$56.60 14 $792.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick-
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $66.11 1 $66.11
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USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #5 - Plastic PipeDrop, Riser Less than 18 inches

Scenario Description:
A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed using plastic pipe without anti-seep 
collars.  This is typically installed at the edge of field through an earthen berm to convey water from a higher elevation to a lower elevation 
with causing gully erosion.  Payment rate is based upon the riser diameter in (inches) times the length of the pipe barrel in (feet).  Installed 
to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon 3 ft high 12" SDR 51, PVC riser with a 
40 ft long 10 inch barrel (12 inches x 40' = 480 Diameter Inch - Foot. Disturbed areas are protected with permanent vegetative cover. 
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality, causing soil loss, and reducing channel capacity.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected, and collection ditches 
need to be "mopped out" less often to mainain capacity.  Any needed re-vegetation of disturbed areas use Critical Area Planting (342). 
Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway 
(412), Structure for Water Control (587), and Irrigation Canal or Lateral (320) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Diameter (in) x Berrel Length (ft)

Scenario Typical Size: 480

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$720.00 Scenario Cost/Unit: $1.50

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast-in-placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$101.15 0.1 $10.12

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.63 40 $105.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 4 $70.88

Materials

2364Coupling, PVC, Tee, 12x10, 
SDR 51

Materials:  - Tee, 12"x10" - PVC - SDR 51 - ASTM F2658 Each $248.41 1 $248.41

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.51 189 $285.39
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USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #6 - Plastic PipeDrop, Riser 18 inches and larger

Scenario Description:
A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed using plastic pipe without anti-seep 
collars.  This is typically installed at the edge of field through an earthen berm to convey water from a higher elevation to a lower elevation 
with causing gully erosion.  Payment rate is based upon the riser diameter in (inches) times the length of the pipe barrel in (feet).  Installed 
to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon 3 ft high 18" SDR 51, PVC riser with a 
40 ft long 15 inch barrel (18 inches x 40' = 720 Diameter Inch - Foot. Disturbed areas are protected with permanent vegetative cover. 
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality, causing soil loss, and reducing channel capacity.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected, and collection ditches 
need to be "mopped out" less often to mainain capacity.  Any needed re-vegetation of disturbed areas use Critical Area Planting (342). 
Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway 
(412), Structure for Water Control (587), and Irrigation Canal or Lateral (320) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Diameter (in) x Berrel Length (ft)

Scenario Typical Size: 720

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,281.37 Scenario Cost/Unit: $1.78

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast-in-placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$101.15 0.1 $10.12

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.63 40 $105.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 4 $70.88

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.51 288 $434.88

1958Pipe, PVC, dia. ≥ 18", weight 
priced

Polyvinyl Chloride (PVC) Pipe priced by the weight of the 
pipe materials for pipes with diameters equal to or greater 
than 18".  Materials only.

Pound $0.83 43 $35.69

2365Coupling, PVC, Tee, 18x15, 
SDR 51

Materials:  - Tee, 18"x15" - PVC - SDR 51 - ASTM F2658 Each $624.60 1 $624.60
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USDA-Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #7 - Pipe Drop, Steel

Scenario Description:
A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed with a metal anti-seep collar.  This is 
typically a earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some 
permanent pool / storage but do not have 35 years of sediment life.  Payment rate is based upon the riser Diameter in inches times the 
length of the pipe barrel in (feet).  Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the 
formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the 
concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is 
based upon a smooth steel pipe drop structure with a 36", 6' tall riser and a 40' long 30" barrel (Riser Diameter x Barrel Length = 36 inches x 
40ft = 1440 Inch-Feet). Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-
concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as;  Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), and Irrigation Canal or Lateral (320) 
will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Diameter (In) x Barrel Length (Ft)

Scenario Typical Size: 1,440

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,724.64 Scenario Cost/Unit: $2.59

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 4 $427.20

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 20 $96.60

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 100 $368.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 4 $89.60

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 10 $177.20

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.48 11 $258.28

Materials

1375Steel, Plate, 3/8" Flat steel plate, 3/8" thickness.  Materials only. Square 
Foot

$13.89 9 $125.01

1824Pipe, CMP, 30", 12 Gauge 30" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $31.84 40 $1,273.60

1825Pipe, CMP, 36", 12 Gauge 36" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $38.05 6 $228.30
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Materials

1047Steel, Plate,  ⅛" Flat Steel Plate,  ⅛" thick, materials only. Square 
Foot

$4.53 30 $135.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick-
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $66.11 1 $66.11
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Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #8 - Weir Drop Structures

Scenario Description:
A Straight, semicircular, or Box Drop structure composed of metal or reinforced concrete used to stabilized the grade and control erosion in 
natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution 
hazards.  Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to 
control gully erosion. Cost estimate is based upon a semicircular steel toe wall structure with a drop of 3ft and weir length of 30ft (90 
square feet). The unit of payment measurement is defined as weir length times drop in "feet".  The drop (feet) is defined as the structure 
inlet crest elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent 
vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Typical Size: 90

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,032.08 Scenario Cost/Unit: $78.13

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$1.98 40 $79.20

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 5 $534.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 75 $276.00

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast-in-placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$319.58 9 $2,876.22

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.00 9 $18.00

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.48 10 $234.80

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 30 $531.60

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 5 $112.00

Materials

1377Pipe, CMP, 12", 14 Gauge 12" - Corrugated Steel Pipe. Galvanized, uncoated.  14 
Gauge. Materials only.

Foot $8.71 2 $17.42
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Materials

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $22.31 11 $245.41

1376Corrugated Steel, 12 Gauge, 
galvanized

Corrugated Steel, 12 gauge, 3" by 1" corrugations, 
galvanized, meets ASTM A 929.  Materials only.

Square 
Foot

$7.25 212 $1,537.00

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$30.53 3 $91.59

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #9 - Rock Drop Structures

Scenario Description:
A Straight Drop structure constructed of rock riprap held in place by galvanized wire, such as, gabion baskets, fence panels, or "sausage" 
baskets. These structures are used to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or 
advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and 
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a gabion 
wall structure with a drop of 3ft and weir length of 8ft (48 square feet). The unit of payment measurement is defined as weir length times 
drop in "feet".  The drop (feet) is defined as the structure inlet crest elevation minus the control outlet elevation (ie: outlet apron 
elevation).Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated 
flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re-
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Typical Size: 48

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,035.90 Scenario Cost/Unit: $63.25

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 5 $534.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 40 $147.20

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$1.98 7 $13.86

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.00 23 $46.00

1201Tractor, agricultural, 210 HP Agricultural tractor with horsepower range of 190 to 240.  
Equipment and power unit costs.  Labor not included.

Hour $94.89 3 $284.67

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 10 $177.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 5 $112.00

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.10 10 $321.00

Materials

1378Gabion basket or mat Gabion baskets or mats installed and filled on grade, 
includes materials, transport, equipment, and labor, does 
not include geotextile fabric.

Cubic 
Yard

$131.59 7 $921.13
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #10 - Log Drop Structures

Scenario Description:
A Straight Drop structure constructed using bioengineering principles.  In this instance the drop structure is constructed of logs, rock riprap, 
and earthfill. These structures are used to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation 
or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and 
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon an 8 foot 
weir length and 3 foot drop. The unit of payment measurement is each. Disturbed areas are protected with permanent vegetative cover. 
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized using using an engineered structure utilizing natural materials (bioengineered).  The advancement and/or formation of 
gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased, sedimentation and other pollution hazards are 
decreased, and water quality downstream is protected.  Any needed re-vegetation of disturbed areas use Critical Area Planting (342). Other 
associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), 
Structrue for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as 
appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,714.91 Scenario Cost/Unit: $4,714.91

Cost Details (by category):

Equipment/Installation

1505Trailer, flatbed, small Small flatbed trailer (typically less than 30' in length) pulled 
by a pickup to transport materials and equipment.  Truck 
not included.

Hour $5.82 1 $5.82

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.68 40 $147.20

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $106.80 12 $1,281.60

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $34.81 1 $34.81

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.00 11 $22.00

1201Tractor, agricultural, 210 HP Agricultural tractor with horsepower range of 190 to 240.  
Equipment and power unit costs.  Labor not included.

Hour $94.89 20 $1,897.80

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $5.89 4 $23.56

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$1.98 10 $19.80

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 20 $354.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.78 1 $19.78

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.10 5 $160.50
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Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $22.40 12 $268.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #11 - Straight Pipe Less Than 30 inches HDPE

Scenario Description:
Install a new HDPE culvert under 30 inches in diameter to stabilized the grade and control erosion in natural or artificial channels, to 
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where 
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. A typical 
scenario would be an 24 inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is 
biological concerns, not hydrologic. Use (578) Stream Crossing for culverts ≥ 30 inches or perennial flow.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,408.30 Scenario Cost/Unit: $1.47

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 45 $217.35

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$1.98 5 $9.90

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 10 $177.20

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$30.53 5 $152.65

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$56.60 2 $113.20

1246Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 24"

Pipe, Corrugated HDPE Double Wall, 24" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $18.45 40 $738.00
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Scenario Cost:

Practice: 410 - Grade Stabilization Structure

Scenario: #12 - Straight Pipe Less Than 30 inches SSP

Scenario Description:
Install a new HDPE culvert under 30 inches in diameter to stabilized the grade and control erosion in natural or artificial channels, to 
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where 
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. A typical 
scenario would be an 24 inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is 
biological concerns, not hydrologic. Use (578) Stream Crossing for culverts ≥ 30 inches or perennial flow.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,172.74 Scenario Cost/Unit: $3.30

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.83 45 $217.35

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$1.98 5 $9.90

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.72 10 $177.20

Materials

1360Pipe, Steel, 24", Std Wt, USED Materials: - USED - 24" - Steel Std Wt Foot $50.59 40 $2,023.60

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$30.53 5 $152.65

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$56.60 2 $113.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $239.42 2 $478.84
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